

MBE/WBE COORDINATOR REQUEST FOR PROPOSALS**SELECTION PROCESS POSTPONEMENT
ISSUED OCTOBER 05, 2007**

This document is issued by email and on www.OrlandoEventsCenter.com on 05-October, 2007. Except as modified herein, the Request for Proposals remains unmodified.

Issue #1

The following firms submitted responses to the MBE/WBE Coordinator Request for Proposals prior to the 3:00 p.m. deadline on 03-October, 2007:

Anderson and Associates, P.A.
B&L Management Consulting Group, Inc.
The Custom Contracting Corporation
Exec-Assist Group, LLC.
PA Wallace and Associates

Issue #2

The selection of the MBE/WBE Coordinator has been postponed until after the selection of the Construction Manager. Currently interviews for the Construction Manager at Risk are scheduled for 23-October, 2007. Selection of the Construction Manager at Risk is expected to occur shortly thereafter. Firms that submitted responses to the MBE/WBE Coordinator RFP will be contacted directly when further action is planned for the MBE/WBE Coordinator selection process.

END OF SELECTION PROCESS POSTPONEMENT